
































5. TIME IS ESSENCE:

The Promoter shall abide by. the time schedule for completing the Project as 
disclosed at the time of registration of the Project with the Authority and towards 
handing over the Apartment/ Plot to the Allottee and the common areas to the 
Maintenance Society or the competent authority, as the case may be. 

6. CONSTRUCTION OF THE PROJECT:

The Allottee has seen the proposed layout plan, specifications, amenities and 
. facilities of the Apartment/ Plot and accepted the floor plan, payment plan and 
the specification, amenities and facilities am1exed along with this Agreement 
which has been approved by the competent authority, as represented by the 
Promoter. The Promoter shall develop the Project in accordance with the said 
layout plans, floor plans and specifications, amenities and facilities. Subject to 
the terms in this Agreement, the Promoter undertakes to strictly abide by such 
plans approved by the competent authorities and shall also strictly abide by the 
bye-laws, FAR, and density norms and provisions prescribed by the relevant 
building bye-laws and shall not have an option to make any variation/ alteration/ 
modification in such plans, other than in the mam1er provided under the Act, and 
breach of this term by the Promoter shall constitute a material breach of this 
Agreement. 

7. POSSESSION OFTHE APARTMENT I PLOT:

7 .1 Schedule for possession of the said Apartment of Plot - The Promoter agrees and 
understands that timely delivery of possession of the Apartment/ Plot to the 
Allottee and the common areas to the Maintenance Society or the competent 
authority, as the case may be, is the essence of the Agreement. The Promoter 
assures to handover possession of the Apartment/ Plot along with ready and 
complete common areas with all specifications, amenities and facilities of the 
Project in place on ..02-12-2025..... (Completion Date) unless there is delay or 
failure due to war, flood, drought, fire, cyclone earthquake or any other calamity 
caused by nature effecting the. regular development of the re�l estate project 
( "Force Majeure "). If, however, the completion of Project is delayed due to the 
Force Majeure conditions then the Allottee agrees that the Promoter shall be 
entitled to the extension of time for delivery of possession of the Apartment/ 
Plot, provided that such Force Majeure conditions are not of a nature which 
make it impossible for the contract to be implemented. The Allottee(s) agrees 
and confirms that, in the event it becomes impossible for the Promoter to 
implement the project due to Force Majeure conditions, then this allotment shall 
stand terminated and the Promoter shall refund to the Allottee(s) the entire 
amount received by the Promoter from the Allottee with interest within forty-five 
days from that date. The Promoter shall intimate the Allottee about such 
termination at least thirty days prior to such termination. After refund of the 
money paid by the Allottee, the Allottee agreed that he/ she shall not have any 
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